
Town of Ashby Village Sewer Feasibility Study

Attachment A
Scope of Services

Project Goal: Professional planning and technical assistance to develop a Town Village Sewer
Feasibility Study

Tasks

A. Continue reviewing previous proposed village sewers districts for viability of public
sewer services.

B. Research methods and models of providing public sewer to all relevant village centers.

C. Continue to review previous locations and methods for storage and delivery and waste
water treatment appropriate to Ashby’s resources.

D. Investigate relative costs of the methods and models available to the community.
E. Complete a 90% draft report encompassing the findings of the above tasks for a 30-day-

review by the Community.
F. Complete a final report including improvements and edits as provided by the

Community by the contract’s deadline.

Meetings

1) Consultant will have a kick-off meeting with local town officials to discuss the previous
project’s progress.

2) Consultant’s staff will present its final report at one public meeting in the
community prior to the projects deadline.


